OUR APPROACH

A Site That Works for You

The Curtis Park website should be a hub that supports the ambitions and needs of the board and the residents of Curtis Park. Updating the site so it's easily usable by all community members — and easily maintained by members of the board — is the main goal.

FOIL will improve the things that need improving (accessibility for screen readers, navigation, visual consistency), make suggestions and execute on potential upgrades, and make sure there's documentation and clear instructions so the board can maintain the website on their own. I'll also provide several post-engagement sessions for new improvements, questions, or QA check-ins.

The site is in good shape overall, and this is a smart time to address a few concerns while they're still small. More importantly, making sure the board has the ability and the confidence to make changes as needed is a top priority.

What We'll Focus On

Keep What Works

The historic papers, event calendar, payment processing, and self-service content updates are all important — they stay, and they get better.

Ease of Use

Every neighbor who visits the site should be able to find what they need without guesswork. Clear navigation and functionality, and a simple layout.

Accessibility

Adding alt text to images, improving labels, and making the site work well with screen readers so it's usable by everyone in the community.

Look & Feel

Visual updates, better navigation, and smarter feature placement — so the site feels current and the most important things are easy to find.

How We'll Work Together

1. **Interview & Consultation**
   We walk through the site together. What's working, what's frustrating, what's missing. We agree on what "done" looks like before any work begins.
2. **Work & Iterations**
   I build, you see progress along the way. Regular check-ins so nothing is a surprise. Questions and feedback happen in real time.
3. **Review & Revisions**
   Full walkthrough of the finished site. We test everything together and make adjustments before anything goes live.
4. **Handover**
   Your team gets hands-on training for managing content, posting updates, and making changes. The goal is you won't need me — but I'm here if you do.

INVESTMENT

Cost & Timeline

PROJECT COST	TIMELINE
$4,000	**4 Weeks**
Fixed price — no surprise invoices	From first meeting to handover

This is a fixed-price engagement. The scope gets confirmed during our initial consultation, and the price doesn't change after that. You'll know exactly what you're getting and exactly what it costs before we start.

Why FOIL Engineering?

Solve the Right Problems

I'm not here to sell bells and whistles. I started with an honest look at your site — not a sales pitch. If you don't need it, I won't build it.

Denver Local

I love Denver and the community of its neighborhoods, and being able to contribute to the legacy of Curtis Park would be an honor and a privilege.

Next Steps

If this sounds like the right fit, let's schedule a conversation. No commitment required — we'll talk through your priorities and make sure we're aligned before anything starts. We're committed to delivering the web experience that you want and the residents of Curtis Park deserve. Reach out at **watson@foilengineering.com** or visit **foil.engineering**.