OUR APPROACH

A Site That Works for You

Based on my understanding of your need, this can be a relatively straightforward project. Making sure the Curtis Park neighborhood site works well for you and the residents of Curtis Park doesn't necessarily mean a lot of flash or style.

Updating the site to improve its accessibility for visitors who use screen readers, making sure the event calendar is functional and easy to update, and providing the board with the tools and resources they need to easily make updates and changes are our big priorities.

SITE AUDIT HIGHLIGHTS

What We Found

We ran a full technical audit of curtispark.org. The good news: the site loads fast, the content strategy is solid, and the community information is well-organized. But several issues are holding it back — here are the ones that matter most.

ACCESSIBILITY	DONATIONS	CONTENT BUGS	SEO
91%	Off-Site	4	Poor
of images missing alt text	Redirects visitors to Square	Broken links, duplicate copy, dead buttons	Boilerplate meta description, no schema

MOST IMPORTANT — LESS IMPORTANT

PROJECT TIMELINE

How We'll Work Together

1. **Interview & Consultation**
We walk through the site together. What's working, what's frustrating, what's missing. You'll get a homepage mockup for review — we agree on exactly what "done" looks like before any work begins.

2. **Build & Collaborate**
Design and development with regular check-ins. You'll see progress throughout — not just at the end. Questions and feedback happen in real time.

3. **Review & Refine**
Full walkthrough of the finished site. We test everything together: accessibility, mobile, donation flow, content editing. Adjustments happen here before launch.

4. **Handover & Training**
Your team gets hands-on training for managing content, posting updates, and uploading newsletters. After handover, we're still available for questions — but the goal is you won't need us.

SCOPE OF WORK

Proposed Deliverables

Final scope confirmed during our initial consultation. Every item below is based on a verified audit of your live site — not a generic checklist.

INCLUSIVE & ACCESSIBLE

Accessibility & Content

- Add alt text to all images (WCAG compliance)
- Fix duplicate card copy (Maintaining Historic Homes)
- Fix broken image link (Resources card)
- Fix non-functional Learn More button
- Clean up empty heading tags
- Fix contact form labeling

DISCOVERABLE ONLINE

Search & Analytics

- Replace boilerplate meta description with real content
- Add structured data (Organization, WebSite schema)
- Set up Google Analytics & Search Console
- Consistent card layouts & visual cleanup
- Remove “Powered by WordPress.com” branding

REFRESHED & STREAMLINED

Design & Structure

- Reorganize homepage — move Historic Homes to dedicated subpage
- Improved donation page — clearer messaging, prominent CTA
- Modern email signup form (replace Google Groups mailto: links)
- Real neighborhood photography — no stock images
- Mobile-friendly design improvements

BUILT FOR INDEPENDENCE

New Pages & Training

- Volunteer opportunities page
- Curtis Park Times archive & downloads
- Hands-on content editing training for your team
- Written quick-start guide for ongoing management

PROJECT COST

$3,500 – $4,000

Fixed price — no surprise invoices

ESTIMATED TIMELINE

2 – 6 Weeks

Depends on content review & feedback cycles

Why FOIL Engineering

Audit First, Then Build

We studied your live site before writing this proposal. Every deliverable traces back to a verified problem — not a generic checklist.

Denver Local, Not a Vendor

I live in Denver and know the neighborhood. This isn’t a remote engagement from across the country — it’s a local builder invested in getting this right for your community.

Here After Handover

After the project wraps, we’re still available for questions, quick fixes, and guidance. No retainer required — just a local partner you can reach out to.

Next Steps

If this sounds like the right fit, let’s schedule the initial consultation. No commitment required — we’ll talk through your priorities, finalize scope, and make sure we’re aligned before anything starts. Reach out at **watson@foilengineering.com** or visit **foil.engineering**.